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 1/2" = 1'-0"1 PHASE 2B - DETAIL - TYP. MOUNTING LOCATIONS
 1/4" = 1'-0"2 PHASE 2B - CONTROL REACH LIMITATIONS

PHASE ALL DEMOLITION & CONSTRUCTION TO BE SEQUENCED & COORDINATED TO INSURE THAT
THE BUILDING OWNER'S OPERATIONS ARE CONTINUOUSLY MAINTAINED.

2. THESE PLANS REFLECT INFORMATION GATHERED FROM EXISTING CONDITIONS DRAWINGS &
ARCHITECT'S FIELD VERIFICATION.  CONTRACTOR SHALL VERIFY ACCURACY OF INFORMATION
PRIOR TO COMMENCEMENT OF ANY DEMOLITION AND /OR CONSTRUCTION ACTIVITIES AND
REPORT ANY DISCREPANCIES TO COR.

3. ITEMS TO BE DEMOLISHED, REMOVED, OR RELOCATED ARE SHOWN DASHED.  EXISTING ITEMS
TO REMAIN SHALL BE PROTECTED DURING CONSTRUCTION BY CONTRACTOR.  PATCH &  REPAIR
ALL RESULTING SURFACES TO REMAIN.

4.

1.

COORDINATE ALL WORK BETWEEN TRADES AS REQUIRED TO INSURE TIMELY & PROPER
INSTALLATION OF ALL BUILDING SYSTEMS.

5.

6.

ACCESS TO EMPLOYEE ENTRY AND EXIT DOORS MUST BE MAINTAINED THROUGHOUT
CONSTRUCTION.  PROVIDE ALL VA REQUIRED BARRIERS AND SIGNAGE AT THE LIMITS OF THE
CONSTRUCTION SITE

7.

PROVIDE FULLY SEALED DUST PARTITIONS AS REQUIRED AT ALL LOCATIONS WHERE
CONSTRUCTION MEETS THE EXISTING BUILDING IN ORDER TO MAINTAIN A CLEAN DUST-FREE
ENVIRONMENT INSIDE THE BUILDING.

8.

ALL GYPSUM BOARD USED IN THIS PROJECT SHALL BE TYPE "X"

9

CONTRACTORS SHALL VISIT THE SITE TO FAMILARIZE THEMSELVES WITH THE EXISTING
CONDITIONS AND INCLUDE THE WORK NECESSARY TO COMPLY WITH THE SCOPE OF THE WORK.
ADDITIONAL COMPENSATION WILL NOT BE CONSIDERED FOR EXTRA WORK WHEN SUCH WORK
COULD HAVE BEEN REASONABLY ASCERTAINED FROM THE PRE BID SITE VISIT REVIEW OF THE
EXISTING CONDITIONS AND THE WORK SCOPE DESCRIBED IN THE DOCUMENTS.

10.

COORDINATION OF ALL WORK  AS DESCRIBED ON THE DOCUMENTS IS THE GENERAL
CONTRACTOR'S RESPONSIBILITY.

11.

PERFORM WORK IN ACCORDANCE WITH ALL APPLICABLE CODES, REGULATIONS, AND
ORDINANCES HAVING JURISDICTION

12.

IMMEDIATELY REPORT DISCREPANCIES BETWEEN CONTRACT DOCUMENTS AND FIELD
CONDITIONS, CONFIRM THE WORK IS BUILDABLE AS SHOWN.

ALL DIMENSIONS ARE FROM COLUMN CENTER LINE TO FACE OF PARTITION U.O.N. UNDER
NO CIRCUMSTANCES SHALL ANY MEASUREMENT BE SCALED FROM  THE DRAWINGS. ANY
MEASUREMENTS NOT GIVEN AN ACTUAL NUMBER DIMENSION SHOULD BE BROUGHT TO
THE ATTENTION OF THE ARCHITECTS BEFORE PROCEEDING

13. ALL WOOD USED IN THIS PROJECT SHALL BE FIRE-RETARDANT TREATED

14. ALL NEW PARTITIONS, UNLESS OTHERWISE SHOWN, SHALL BE 20 GA. MTL STUDS

15. COORDINATE & PROVIDE BLOCKING AS REQUIRED FOR MILLWORK & ITEMS ATTACHED OR
MOUNTED TO WALLS & CEILINGS

16. ALL INSULATING MATERIALS WITHIN WALLS & IN UNCONCEALED SPACES SHALL HAVE A FLAME
SPREAD INDEX OF NOT MORE THAN 25 AND A SMOKE-DEVELOPED INDEX OF NOT MORE THAN 450

17. ALL MATERIALS EXPOSED WITHIN PLENUMS ARE REQUIRED TO BE NON-COMBUSTIBLE OR SHALL
HAVE  A FLAME SPREAD INDEX OF NOT MORE THAN 25 AND A SMOKE DEVELOPED INDEX OF NOT
MORE THAN 50 AS DETERMINED IN ACCORDANCE WITH ASTM E-84

18. PROJECT LIMIT LINES INDICATES THE AREA OF A MAJORITY OF THE PROJECT WORK.  BUT
SOME WORK WILL BE REQUIRED OUTSIDE OF THE PROJECT LIMITS. REFER TO DRAWINGS AND
SPECIFICATIONS FOR INFORMATION.

THE CONTRACTING OFFICER’S REPRESENTATIVE (COR) WILL PERFORM FIELD VERIFICATION AS REQUIRED
FOR THE DURATION OF THE PROJECT TO MONITOR PROJECT PROGRESS.

UTILITY SHUT DOWNS WILL BE COORDINATED BY IPT (INTEGRATED PROJECT TEAM) INCLUDING: COR, VA
FACILITY OPERATIONS, AND GENERAL CONTRACTOR.

ANY INTEGRATED PROJECT TEAM MEMBER (IPT) INCLUDING BUT NOT LIMITED TO: CONTRACTORS / SUB-
CONTRACTORS, ARCHITECTS AND/OR ENGINEERS WHO ENTER THE PROJECT BOUNDARY SHALL WEAR
ALL PROPER PERSONAL PROTECTIVE EQUIPMENT (PPE’S: CERTIFIED BY OSHA) AT ALL TIMES.  SUCH PPE’S
INCLUDE: HARD HATS, SAFETY GLASSES, PROPER SHOES, HIGH VISIBILITY SHIRTS, ETC.

IF THE PROJECT AREA AND AREAS AFFECTED BY THE PROJECT INCLUDE EXISTING EQUIPMENT,
SURFACES, FINISHES, MATERIALS, ETC., NOT TO BE REMOVED, THE CONTRACTOR MUST PROTECT THIS
EQUIPMENT FROM DUST, DEBRIS, DAMAGE, ETC.  THE CONTRACTOR MUST ALSO CLEAN THESE
ITEMS/SURFACES TO THE ORIGINAL CONDITION FOUND AT THE START OF THE PROJECT PRIOR TO FINAL
INSPECTION.

PATCH ALL FINISHES WHERE DISTURBED BY THE WORK AND WHERE UNFINISHED SURFACES HAVE BEEN
EXPOSED BY DEMOLITION.  PATCHING MUST MATCH ADJACENT MATERIALS, COLORS, AND FINISHES.
WALL SURFACES THAT ARE PATCHED SHALL HAVE THE FINISHES (PAINT, VINYL WALL COVERING, ETC.)
REPLACED FROM CORNER TO CORNER AND FLOOR TO CEILING.

UNLESS OTHERWISE INDICATED, FINISH ALL NEW FRAMES AND PARTITIONS TO MATCH SURROUNDING.
NEW HOLLOW METAL DOORS SHALL BE PAINTED SAME COLOR AS FRAMES.  EXISTING PARTITIONS
RECEIVING NEW DOOR FRAMES THAT HAVE VINYL WALL COVERING (VWC) SHALL HAVE THE VWC
COMPLETELY REMOVED AND REPLACED WITH NEW VWC OF MATCHING TEXTURE AND COLOR.

CORRIDOR WALLS AND PLUMBING PARTITIONS SHALL BE CONSIDERED 1 HOUR FIRE / SMOKE RATED
WALLS AND NEW OR EXISTING PENETRATIONS MUST BE SEALED ACCORDINGLY WITH UL APPROVED FIRE
STOPPING MATERIAL THE SAME DAY THE PENETRATION IS MADE OR DISCOVERED.  ALL FLOOR SLABS,
VERTICAL SHAFTS AND STAIRWELLS SHALL BE CONSIDERED 2 HOUR FIRE / SMOKE RATED SEPARATIONS
AND SHALL BE SEALED ACCORDINGLY IN THE MANNER LISTED HEREIN.  PENETRATIONS THROUGH THE
EXTERIOR WALLS SHALL BE SEALED WATERTIGHT.

IF EXISTING WALLS ARE TO BE USED AS DUST OR SMOKE BARRIERS SEPARATING THE CONSTRUCTION
AREA FROM THE MEDICAL CENTER, THE CONTRACTOR IS RESPONSIBLE FOR SEALING ALL EXISTING
PENETRATIONS IN THIS WALL, EXTENDING WALL TO CEILING SLAB AND ANY OTHER WORK TO ENSURE THE
WALL MEETS THE REQUIREMENTS IN THE GENERAL REQUIREMENTS SPECIFICATIONS FOR
CONSTRUCTION BARRIERS.

WHENEVER EXISTING EQUIPMENT, PIPING, DUCTS, ETC., ARE REQUIRED TO BE REMOVED, SUCH REMOVAL
SHALL INCLUDE ALL ANCHORS, HANGERS, FOUNDATIONS, ETC., UNLESS NOTED OTHERWISE.  AFTER
REMOVAL; FLOORS, WALLS, AND CEILINGS SHALL BE FINISHED TO MATCH ADJOINING SURFACES.

UTILITY WORK THAT WILL REQUIRE A SHUTDOWN OF EXISTING SERVICE WILL BE DONE AT TIMES OTHER
THAN NORMAL WORKING HOURS AT NO ADDITIONAL COST TO THE GOVERNMENT.  WORK MUST BE
SCHEDULED WITH THE COR.

ALL NEW VERTICAL AND HORIZONTAL DUCTS, PIPES, CONDUITS, ETC., IN FINISHED ROOMS OR AREAS
THROUGHOUT BUILDING, NOT ENCASED IN MASONRY OR CONCRETE CONSTRUCTION, SHALL BE
ENCLOSED IN METAL STUDS AND DRYWALL CHASE WALLS AS DETAILED IN THE DRAWINGS AND FINISHED
TO MATCH THE ROOM FINISH.

WORK THAT MUST OCCUR IN OCCUPIED AREAS OF THE MEDICAL CENTER OR DISRUPT A MEDICAL CENTER
FUNCTION, WILL BE DONE AT TIMES OTHER THAN NORMAL WORKING HOURS AT NO ADDITIONAL COST TO
THE GOVERNMENT.  WORK MUST BE SCHEDULED WITH THE VA PROJECT ENGINEER.

CONTRACTOR SHALL NOT INSTALL CONDUIT, PIPING, LIGHTING, OR OTHER OBSTRUCTIONS UNDER
ADJACENT HVAC EQUIPMENT THAT WILL ELIMINATE OR OBSTRUCT ACCESS TO COILS, MOTORS, VALVES,
SWITCHES, PANELS, ETC.

BEFORE THE CONTRACTOR BEGINS WORK CONTRACTOR SHALL RECORD ANY EXISTING SYSTEM
INFORMATION SUCH AS TEMPERATURE, FLOW RATE, PRESSURE, CURRENT, VOLTAGE, OR ANY OTHER
INFORMATION NECESSARY FOR HIM TO RETURN THE AFFECTED SYSTEM TO ORIGINAL OPERATING
CONDITION.  UNLESS NOTED OTHERWISE IT IS ASSUMED THAT ALL SYSTEMS (HVAC, ELECTRICAL,
PLUMBING, ETC.) ARE WORKING PROPERLY IN EVERY MANNER AT THE BEGINNING OF THE PROJECT.  THE
CONTRACTOR'S RECORDED MEASUREMENTS MUST BE SUBMITTED TO THE PROJECT ENGINEER FOR
REVIEW AND ACCEPTANCE BEFORE ANY DEMOLITION OR OTHER RELATED WORK CAN PROCEED.

THE CONTRACTOR WILL BE RESPONSIBLE FOR MAINTAINING ALL EXISTING ACCESS DOORS TO
CONSTRUCTION AREAS, EXISTING MECHANICAL AND ELECTRICAL AREAS, ASSIGNED STORAGE AREAS,
EQUIPMENT ACCESS AREAS, ETC.  DOORS MUST BE RESTORED TO THE CONDITION ENCOUNTERED AT
BEGINNING OF PROJECT.  THIS INCLUDES DOOR REPLACEMENT, HARDWARE REPLACEMENT, HARDWARE
REPAIR, DOOR REPAIR, ETC.

CONTRACTOR MUST PROVIDE HIS OWN EQUIPMENT FOR MOVING OF MATERIALS, EQUIPMENT AND
TRASH.  THIS INCLUDES CARTS FOR REMOVAL OF DEMOLITION MATERIALS, PALLET JACKS FOR
EQUIPMENT MOVING, TWO OR FOUR WHEEL CARTS FOR EQUIPMENT TRANSFER, ETC.  CONTRACTOR MAY
NOT BORROW VA OWNED EQUIPMENT FOR THIS PURPOSE. CARTS OR GONDOLAS FOR REMOVING
DEMOLISHED MATERIALS MUST HAVE HARD LIDS AND BE SEALED WHEN MOVING THROUGH THE
HOSPITAL.

SEVERE NOISE PRODUCING WORK WILL NOT BE ALLOWED DURING NORMAL WORKING HOURS AND
MUST BE SCHEDULED WITH THE VA PROJECT ENGINEER FOR OTHER TIMES.  THIS INCLUDES JACK-
HAMMERING CONCRETE, SAW-CUTTING CONCRETE, REPETITIVE HAMMER DRILLING OF CONCRETE,
ETC.

THE VA DOES NOT PROVIDE PHONES FOR THE CONTRACTOR’S USE.  IT IS THE CONTRACTOR’S
RESPONSIBILITY TO COVER THE COSTS OF THE INSTALLATION OF A TEMPORARY LAND LINE PHONE.
THE CONTRACTOR SHALL CONTACT THE PHONE COMPANY TO HAVE THIS PHONE INSTALLED.

ALL ELECTRICAL CIRCUITRY TO BE CONCEALED UNLESS OTHERWISE SPECIFIED INCLUDING IN
MASONRY WALLS. CIRCUITING FOR ELECTRIC DOOR HOLD OPENS IN MASONRY WALLS SHALL BE
SURFACE RACEWAY.

DRAWINGS ARE DIAGRAMMATIC AND SHOW ONLY THE GENERAL ARRANGEMENT OF EACH SYSTEM.
BECAUSE OF SMALL SCALE OF DRAWINGS IT IS NOT POSSIBLE TO SHOW OR INDICATE ALL
BRANCHES, OFFSETS, FITTINGS, BOXES, AND ACCESSORIES WHICH MAY BE REQUIRED.
CONTRACTOR MUST CAREFULLY INVESTIGATE STRUCTURAL AND FINISH CONDITIONS AFFECTING
ALL WORK, FURNISHING SUCH FITTINGS, TRAPS, VALVES, BOXES, ACCESSORIES, ETC., AS MAY BE
REQUIRED.

LOCATIONS OF NEW EQUIPMENT, PIPING, AND ASSOCIATED ITEMS SHOWN ON THE DRAWINGS ARE
SCHEMATIC ONLY.  THE CONTRACTOR SHALL FIELD VERIFY EXACT LOCATION AND ELEVATION FOR
ALL WORK, INCLUDING CONNECTIONS TO EXISTING WORK.  ALL OFFSETS, FITTINGS, TRANSITIONS,
EXTENSIONS, ETC., REQUIRED FOR A COMPLETE AND FUNCTIONAL SYSTEM SHALL BE PROVIDED
AT NO ADDITIONAL COST.

ALL EXISTING DUCTWORK, ELECTRICAL OR MECHANICAL PIPING, CABLE TRAYS, ETC., IS NOT
NECESSARILY SHOWN ON THE DRAWINGS.  PRIOR TO ANY DEMOLITION AND CONSTRUCTION WORK,
THE CONTRACTOR SHALL FIELD VERIFY THE EXACT LOCATION OF ALL EXISTING EQUIPMENT,
DUCTWORK, PIPING, ETC. AND REPORT ANY DISCREPANCIES TO THE COR.

IF THERE IS ANY WORK TO BE DONE ON EXISTING ROOFS, SUCH AS ROOF PENETRATIONS OR
STANDS, OR ANYTHING THAT DAMAGES THE INTEGRITY OF THE ROOF, THIS WORK MUST BE DONE
BY A CONTRACTOR LICENSED BY THE ROOFING MEMBRANE MANUFACTURER. HE/SHE MUST BE
APPROVED BY THE MEMBRANE MANUFACTURER SO AS TO NOT VOID OR INTERRUPT EXISTING
SINGLE PLY MEMBRANE ROOF WARRANTIES.

IF ASBESTOS INSULATION IS REMOVED ON THIS PROJECT ALL PIPING AND OTHER MECHANICAL
ITEMS THAT HAD THE ASBESTOS INSULATION REMOVED MUST BE RE-INSULATED WITH MATERIALS
ACCORDING TO THE SPECIFICATIONS.

WHEN WORKING IN OCCUPIED AREAS OF THE MEDICAL CENTER THE CONTRACTOR CANNOT LEAVE
TOOLS, EQUIPMENT, LADDERS, ETC., UNATTENDED WHERE THEY ARE ACCESSIBLE TO PATIENTS,
STAFF, VISITORS, ETC.  CEILING TILES AND CEILING ACCESS PANELS MUST ALSO BE REPLACED
WHEN UNATTENDED, FOR SAFETY REASONS.

WATER OR LIQUIDS MUST NOT BE ALLOWED TO COME INTO CONTACT WITH NEW OR EXISTING
DRYWALL FROM CONSTRUCTION RELATED ACTIVITIES.  REMOVE AND REPLACE ANY DRYWALL
THAT HAS COME INTO CONTACT WITH WATER OR OTHER LIQUIDS.

LIVE ELECTRICAL CIRCUITS ARE BURIED WITHIN THE CONCRETE FLOOR SLABS AND THERE IS NO
RECORD OF THE EXACT LOCATIONS.  THE CONTRACTOR SHALL X-RAY THE FLOOR WHEREVER THE
CONTRACTOR PLANS ON DRILLING THROUGH THE CONCRETE FLOOR SLABS.  IT WILL BE THE
CONTRACTOR'S RESPONSIBILITY TO IMMEDIATELY REPAIR ANY CIRCUIT THAT HAS BEEN CUT OR
DAMAGED.

WHEN AN EXIT IS CLOSED BECAUSE OF THIS PROJECT THE CONTRACTOR MUST INSTALL
BARRICADES AND SIGNAGE AT THE EXIT DOOR.  THE CONTRACTOR MUST ALSO COVER OR
REMOVE THE LIGHTED EXIT SIGN.

CONTRACTOR SHALL PROVIDE BOXES, CONDUIT, WIRE, AND RECONNECTIONS AS REQUIRED TO
RECONNECT ANY AND ALL EXISTING LIGHT FIXTURES, RECEPTACLES, OR DEVICES REMAINING IN
USE. REMOVAL OF ANY ELECTRICAL EQUIPMENT SHALL NOT AFFECT THE OPERATION OF
EQUIPMENT REMAINING IN USE.

CONTINUITY OF ALL SERVICES TO AND FROM THE FACILITIES IN THE EXISTING BUILDING SHALL BE
MAINTAINED WITHOUT INTERRUPTION, EXCEPT FOR SUCH PERIODS OF TIME WHICH THE V.A. MAY
DESIGNATE. IF TEMPORARY CONNECTIONS, ETC. ARE NECESSARY TO ASSURE THE CONTINUITY OF
SERVICE, THEY SHALL BE FURNISHED WITHOUT ADDITIONAL CHARGE TO THE V.A. AND SHALL BE
REMOVED WHEN NO LONGER NECESSARY.

ALL EXISTING CONDUIT AND WIRING MADE ABANDONED BY THIS PROJECT OR FOUND TO BE
ABANDONED DURING DEMOLITION SHALL BE REMOVED.

COORDINATE THE PROVISION AND INSTALLATION OF ALL CONTROL WIRING FOR MECHANICAL
EQUIPMENT WITH THE GENERAL CONTRACTOR AND MECHANICAL CONTRACTOR.

FOR SAFETY PURPOSES THE CONTRACTOR WILL NOT WORK ON ANY ELECTRICAL EQUIPMENT HOT.
ALL SHUTDOWNS WILL BE SCHEDULED IN ADVANCED WITH THE VA.

CONTRACTOR SHALL BE RESPONSIBLE FOR ALL OPENINGS REQUIRED IN WALLS.  ALL OPENINGS
SHALL BE REPAIRED TO MATCH EXISTING BY A QUALIFIED CONTRACTOR AT THE EXPENSE OF THIS
CONTRACTOR.  ALL CONDUITS IN WALLS SHALL BE GROUTED OR SEALED INTO OPENINGS.

CONTRACTOR SHALL COORDINATE ‘IN-WALL’ & ‘OVERHEAD CEILING’ INSPECTIONS WITH VA
PROJECT ENGINEER PRIOR TO THE INSTALLATION OF FINISHES.  IN-WALL INSPECTIONS REQUIRE 24
HOUR NOTIFICATION.  OVERHEAD CEILING INSPECTIONS REQUIRE 48 HOUR NOTIFICATION.
CONTRACTOR TO SUPPLY A CART WITH A LOG SHEET AND FULL SET OF HARD COPY DRAWINGS
FOR ALL INSPECTIONS.  LOG SHEET SHALL BE ITEMIZED BY TYPE OF INSPECTION AND BY ROOM.
NO SUCH FINISHES SHALL BE INSTALLED WITHOUT INSPECTION APPROVAL FROM PROJECT
ENGINEER.

FOR ANTICIPATED CONSTRUCTION SEQUENCE SEE DRAWING 1-2B-A-000 FOR MORE INFORMATION.

ANY WORK THAT IS TO TAKE PLACE AFTER HOURS SHOULD BE RESTRICTED TO THE FOLLOWING
HOURS: 5:00PM - 7:00AM M-T, SAT & SUN.  COORDINATE WITH C.O.R. THE VA MAY REQUIRE SUNDAY
WORK IN LIEU OF OTHER TIMES DUE TO CONFLICTS WITH HOSPITAL OPERATIONS ON SATURDAYS ,
EVENINGS, OR OUTDOOR WEATHER TEMPERATURES. SUNDAY WORK WILL BE AT NO ADDITIONAL
COST TO VA.

CONTRACTOR SHALL FIRESEAL ALL EXISTING FLOOR AND CEILING SLAB PENETRATIONS THAT ARE
NOT PROPERLY SEALED ON THE PROJECT SIDE. ASSUME ONE FLOOR AND ONE CEILING SLAB
PENESTRATION TO BE FIRESEALED TO 2 HR RATING PER EVERY 100SF.

HOLES CUT INTO FLOOR OR CEILING SLABS THAT ARE NOT IMMEDIATELY FILLED BY PIPING,
CONDUIT OR DUCTWORK MUST BE IMMEDIATELY SEALED WITH A TEMPORARY SYSTEM PROVIDING
A 2HR FIRE REATED BARRIER.

THERE WILL BE A MANDATORY 30 DAY PERIOD OF NO CONSTRUCTION BETWEEN THE WORK THAT
WILL OCCUR IN PHASE 2B AND PHASE 3. PHASE 2B TO BE COMPLETED BEFORE PHASE 3 BEGINS

THERE IS NO CONTRACTOR PARKING ON VA PROPERTY BOUNDED BY GRAND, ENRIGHT, SPRING
AND BELL.  CONTRACTOR PARKING IS ALLOWED IN MARKED SPACES IN THE VA LOT OPPOSITE THE
HOSPITAL AT THE CORNER OF GRAND BLVD. AND DELMAR AVE. CONTRACTOR MAY LOAD AND
UNLOAD MATERIALS IN UNRESTRICTED AREAS ONLY, AND CANNOT LEAVE A VEHICLE UNATTENDED.

FOR DOORS BEING REPLACED AND WALLS WITHIN A CONSTRUCTION AREA:  CAREFULLY REMOVE
SIGNAGE, ROOM NUMBERS, ARTWORK, ETC., AND STORE IN A PROTECTIVE BOX FOR
REINSTALLATION AT COMPLETION OF AREA.  ANY DAMAGED SIGNAGE, ARTWORK, ETC., SHALL BE
REPLACED WITH NEW.  VA INTERIOR DESIGNER AND COR SHALL IDENTIFY LOCATIONS FOR
REINSTALLATION.

THERE IS SPACE FOR ONLY ONE CONSTRUCTION DEMOLITION DEBRIS DUMPSTER ON SITE AT THE
DOCK.  THE VA DOES NOT PROVIDE A DUMPSTER FOR THIS MATERIAL.  CONTRACTORS WORKING
AT THE JC MEDICAL CENTER SHALL COOPERATE AND PROPORTIONALLY SHARE THE COST OF THE
DUMPSTERS.

WHEN WORKING IN OCCUPIED AREAS OF THE MEDICAL CENTER THE CONTRACTOR CANNOT LEAVE
TOOLS, EQUIPMENT, LADDERS, ETC., UNATTENDED WHERE THEY ARE ACCESSIBLE TO PATIENTS,
STAFF, VISITORS, ETC.  CEILING TILES AND CEILING ACCESS PANELS MUST ALSO BE REPLACED
WHEN UNATTENDE, FOR SAFETY AND INFECTION PREVENTION REASONS.

19. CONSTRUCTION MATERIALS AND INSTALLATION METHODS PROVIDED AND PERFORMED BY ALL
CONTRACTORS SHALL BE IN COMPLIANCE WITH VAMC FACILITY OPERATIONS, NFPA, ICRA, ILSM,
VA SPECIFICATIONS, AND AS FURTHER DESCRIBED IN THIS SCOPE.

20. PAINT ALL EXPOSED NEW AND EXISTING PIPING, CONDUIT, WIRE MOLD, ELECTRICAL PANELS,
ACCESS PANELS, ETC., TO MATCH WALL FINISH UNLESS OTHERWISE NOTED.
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GENERAL NOTES

PLUMBING

HAZARDOUS MATERIAL ABATEMENT

57.

IT IS THE GENERAL CONTRACTOR'S RESPONSIBILITY TO ENSURE THAT ALL SUBCONTRACTORS ARE AWARE OF THESE NOTES

58.

59.

60.

THE PHASE 3 PORTION OF THIS PROJECT WILL BE CONSTRUCTED SIMULTANEOUSLY WITH A
SEPARATE ADJACENT PROJECT, PHASE 2BI.
                                                                                                                       

BOTH OF THESE PROJECTS (PHASES 2B & 2BI) WILL OCCUPY SOME OF THE SAME PROJECT AREA.
THE PROJECT LIMIT LINES IDENTIFIED ON THE DRAWINGS ARE JUST TO ESTABLISH GENERALLY
AREAS OF WORK FOR EACH CONTRACT.  BUT EACH PHASE WILL HAVE TO ACCESS AND PERFORM
WORK IN BOTH PROJECT LIMITS.

THE CONTRACTORS ON BOTH PROJECTS ARE EXPECTED TO COOPERATE WITH EACH OTHER IN A
CIVIL AND BUSINESSLIKE MANNER.

THE CONTRACTOR MUST COORDINATE ALL WORK WITH THE VA COR AND WITH THE CONTRACTOR
ON THE OTHER PROJECT.

EACH CONTRACTOR SHALL NOT IMPEDE THE WORK OF THE OTHER CONTRACTOR ON A SYSTEM,
OR IN AN AREA, THAT SERVES BOTH AREAS.

EACH CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING THE LOCATIONS SUPPLIES,
EQUIPMENT, TRASH, SUPPORT FACILITIES WITHIN THE OVERALL PROJECT LIMITS WITH EACH
OTHER.

EACH CONTRACTOR SHALL BE RESPONSIBLE FOR CLEANING AREAS OF THEIR WORK.
CONTRACTORS SHALL NOT LOCATE DEBRIS, TRASH AND OTHER ITEMS IN THE OTHER
CONTRACTOR’S AREA.

EACH CONTRACTOR IS RESPONSIBLE FOR THE REMOVAL OF THE DEBRIS AND DEMOLISHED ITEMS
FOR THEIR OWN WORK AND AREA.  THE VA COR WILL DESIGNATE LOCATIONS WHERE EACH
CONTRACTOR CAN USE FOR DEBRIS REMOVAL.

BOTH CONTRACTORS SHALL MEET, COORDINATE AND AGREE TO AN OVERALL PROJECT SCHEDULE
FOR BOTH PROJECTS.  SUBMIT THIS SCHEDULE TO THE VA COR FOR REVIEW AND APROVAL.
UTILITY SHUTDOWNS:  UTILITY SHUTDOWNS REQUIRED BY ONE CONTRACTOR WILL LIKELY AFFECT
THE OTHER CONTRACTOR, EITHER POSITIVELY OR NEGATIVELY.  THEREFORE, ALL SHUTDOWNS
ARE REQUIRED TO BE JOINTLY ARRANGED AND COORDINATED WITH THE VA COR.  THE VA DESIRES
TO HAVE AS FEW UTILITY SHUTDOWNS AS POSSIBLE.

NEGATIVE AIR SHALL BE THE RESPONSIBILITY OF BOTH CONTRACTORS.  EACH CONTRACTOR WILL
BE REQUIRED TO CALCULATE THE VOLUME OF THEIR PHASE AND THE CUBIC FEET OF EXHAUST AIR
THAT WILL BE REQUIRED TO MAINTAIN NEGATIVE PRESSURE OF 0.01” OF MERCURY. THEY SHALL
LIST THE CFM OF NEGATIVE AIR MACHINES THEY PLAN ON USING AND HOW MANY OF THESE
MACHINES ARE REQUIRED.  ADDITIONAL NEGATIVE AIR MACHINES WILL BE REQUIRED AS
PERFORMANCE DECREASES AS FILTERS BECOME LOADED.  ALL CALCULATIONS SHALL BE PROVIDED
TO THE VA COR FOR APPROVAL.  EACH CONTRACTOR SHALL PLACE TWO NANOMETERS EACH
WHERE INSTRUCTED BY THE VA COR.

IF NEW UTILITIES ARE TO BE ROUTED IN SHARED AREAS OF CONSTRUCTION, BOTH CONTRACTORS
SHALL INFORM EACH OTHER OF THE INTENDED LOCATIONS AS TO NOT INHIBIT THE INSTALLATION
OF THE OTHER CONTRACTORS WORK. RELOCATION OF UTILITIES DUE TO FAILURE TO
JOINTLY COORDINATE WORK IN COMMON SPACES WILL BE PERFORMED AT NO COST TO THE
OWNER.

THERE WILL BE WEEKLY CONSTRUCTION PROGRESS/SCHEDULING MEETINGS CONDUCTED BY THE
VA COR.  ATTENDANCE IS MANDATORY FOR BOTH CONTRACTORS AT EVERY MEETING.

ANY DISPUTES, DISAGREEMENTS, ETC. THAT CANNOT BE SUCCESSFULLY RESOLVED BY BOTH
CONTRACTORS, WILL BE RESOLVED BY THE VA COR.
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